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1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-W-10-054 

a. NAME OF CONSIGNEE 05/22/2014 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0072 PR-OSWER-14-00137 
HPOD RRB 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
SRRPOD us Environmental Protection Agency 
us Environmental Protection Agency USEPA Ronald Reagan Building (RRB) 
Superfund/RCRA Regional Procurement 1300 Pennsylvania Avenue NW 

Operations 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

IMPORTANT· Marl< all packages and papers w~h contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

05/22/2014 IEP-W-10-054 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

The Contractor shall perform services in 
accordance with the attached revised 
statement of work (SOW) dated March 28, 
2014 (10 pages) and the Contractor's 
proposal dated April 15, 2014, in the 
amount of $148,413.02. 

The task order funding amount is 
established at $148,413.02, which the 
Contracotr is not authorized to exceed. Any 
expenditure above this amount is at the 
Contractor's own risk. This task order is 
hereby fully funded. 

Services rendered under this task order are 
for non-severable services. This is a firm 
fixed price task order. 

EPA-H-42-102--UTILIZATION OF FEDCONNECT FOR 
CONTRACT ADMINISTRATION (FEB 2014) 
EPA will utilize the FedConnect web portal 
in administering this task order. The 
contractor must be registered in FedConnect 
and have access to the FedConnect website 
located at 
https://www.fedconnect.net/Fedconnect/. 
TOPO: Kent Foerster Max Expire Date: 
04/30/2015 
Admin Office: 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 05/19/2014 to 
04/30/2015 

Recycling Economic Impact (REI) Metrics 

Accounting Info: 
14-15-B-31M-302DA1-2585-1431MRP008-001 

BFY: 14 EFY: 15 Fund: B Budget Org: 
31M Program (PRC): 302DA1 Budget 
(BOC) : 2585 DCN - Line ID: 
Continued ... 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I~ONTRACT NO. 

05/22/2014 EP-W-10-054 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

1431MRP008-001 
Funding Flag: Partial 
Funded: $148,413.02 

The obligated amount of award: $148,413.02. 
The total for this award is shown in box 
17 (i). 
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$0.00 
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EPW10054/0072, 

Recycling Economic Impact Metrics 
Statement of Work 

March 28, 2014 

Part 1- General Information 

BACKGROUND- Recycling Economic Impact Metrics 

The US Environmental Protection Agency (EPA) through a cooperative agreement with the 
National Recycling Coalition (NRC), 16 states and the Northeast Recycling Council (NERC) did 
the seminal work demonstrating the importance of recycling and reuse to the US economy in 
the 1990's. This initial US Recycling Economic Information Project (REI) is the foundation of 
numerous states' and regions' efforts to create updated and more localized studies on the 
impact of recycling. Various trade associations, states, local governments and nongovernment 
organizations (NGOs) have also explored the direct economic impacts, indirect and induced 
economic benefits and federal, state, and local tax revenue generated by recycling and reuse. 
Several states updated the original REI methodology to characterize a more precise view of the 
economic impacts. 

Others states, like California and Oregon and the U.S. Department of labor have taken a 
broader sustainability, sustainable materials management and green jobs point of view. A 
partial listing of some of these state, regional and other trade/NGO job studies are found in 
Part 3- Other Information. Some states also developed recycling market development 
directories to connect industries seeking to use recycled materials and to encourage demand 
for such products. These directories vary dramatically in breadth, visibility and how up to date 
they are especially in the context of all of the state and local budget cuts over the last decade. 
So while the need for accurate and useful data grows the capabilities and access to such tools 
have been restrained. 

During the same timeframe of the initial REI effort, EPA supported the development of case 
studies and The Institute for local Self Reliance (ISLR) developed a generic job per 10,000 tons 
per year for selected reuse and recycling operations. (See Part 3.) These remain the best but 
very dated comparison information available. The Container Recycling Institute and Tennessee 
have also developed job creation and economic impact analysis and Missouri did a Recycling 
Grant Return on Investment (ROI) calculation. In 2006, a South Carolina study conservatively 
estimated 1.68 jobs per 1,000 tons of MSW recycled. In Missouri, studies on the impact of 
grant programs showed that recycling and reuse industries a.re pure job creators and provide a 
greater return on investment for recycling market development than conventional economic 
development investments. EPA is seeking comparable and more up to date job creation, 
market development investment and per capita metrics for national, regional and state 
application. 
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EPW I 0054/0072 
This effort is part of a broad range of efforts to deal with the national recycling rate growing 
slowly over the last decade and facilitating the transition from waste management to 
sustainable materials management which Is over a decade old, but only beginning to get 
traction. EPA convened a National Dialogue on Sustainable Financing of Recycling: Consumer 
Packaging in 2010-2011 that looked at optimization of existing components of the recycling 
system; identification of mechanisms to address shortfalls In the current recycling system 
(including the need for long-term financing and opportunities for fully utilizing the existing 
value chain) and maximization of the source reduction, collection, reuse, and recycling of 
packaging and printed materials. Out ofthis effort, a trade association called AMERIPEN 
continued the research by completing a 100 cities study assessment of the materials 
management infrastructure in the United States. The assessment included a web-based 
knowledge map. Other optimization assessments are underway to build better data collection 
and metrlcs. · 

The updated REI methodology and report combined with new metrics will be added to the tool 
kit for helping local, state and regional planners, waste, material and sustainability managers 
and policy makers assess appropriate investments in infrastructure and policy development. 

PURPOSE AND OBJECfiVES 
The purpose is to create new updated national recycling and reuse job statistics and metrics. 

The objectives are to: 
1. Update the original Recycling Economic Impact {REI) study methodology incorporating 

and aggregating the best of other national, state and regional studies with clear 
definitions and using market based terminology, categories and nomenclature; 

2. Create a transparent, replicable, scalable, verifiable, updatable methodology to 
generate future updates of the REI report with national job creation statistics for 
recycling and reuse; 

3. Generate a new REI Report; 
4. Update generic job per 10,000 tons per year for selected reuse and recycling operations 

and like the South Carolina effort, create generic recycling and reuse metrics of job 
creation for cities and states to use as a guide for Recycling Economic Impact estimation. 
Investigate possible return on investment {ROI) in recycling market development 
projects metrics. 
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EPWIOOS4/0072 

Part 2- SCOPE OF WORK 

The work to be completed and the schedule of deliverables are included in the tasks and 
subtasks detailed below. 

TASK lA. UPDATE ORIGINAL REI STUDY METHODOLOGY (Task Area 1, 6 and 7 of Base Contract 
SOW) 

Based upon existing public data, case studies and research and readily available methodologies, 
the contractor shall develop an updated national REI study methodology. The methodology 
shall be as transparent, replicable, verifiable, and updatable, as practicable. The methodology 
must include the direct economic impacts, indirect and induced economic benefits and federal, 
state, and local tax revenue generated by recycling, remanufacturing and reuse. This should 
include the entire value chain of collection, sorting and processing in addition to end users. 
Categorization of the supply and demand sectors needs to be clearly identified between the 
recycling industries, recycling reliant industries and reuse and remanufacturing industries. 
There should be clear definitions primarily from the state data measurement sharing program 
and the use of existing trade commerce terminology for each commodity and packaging sectors 
(within paper, plastics, glass, ferrous and non-ferrous, aseptic packaging, etc.) The methodology 
should reflect and be applicable to present and adaptable to future market scenarios. 

Direct economic impacts include the collection and processing involving municipal and private 
collectors, transfer stations and hauling, public curbside collection, material recovery facilities, 
redemption centers and retailers, composting and other organic processing facilities and 
recyclable material wholesalers; recycling manufacturing including glass and steel mills, 
converters, reclaimers and manufacturers, paper and paperboard mills, and nonferrous metal 
manufacturers, pavement mix producers, rubber product manufacturers; reuse and 
remanufacturing and repair of products. Indirect impacts include service based business like 
recycling and reuse equipment manufacturers, consultants and engineers, brokers, 
transporters, accounting firms and office supply companies. Please note any additional direct 
or indirect activities that should be considered and cost them out separately. 

Methodology should show gross activities and true net impact so economic losses that result 
from recycling and reuse (like collection and landfilling) are addressed. The methodology 
should also take into consideration future opportunities to incorporate data collected in the 
state data measurement sharing program template that has been developed by the states with 
EPA support. (A copy of the first national 2012 State Data Measurement Sharing Program 
(SDMSP) template is included in this package.) The SDMSP had twenty states participate in the 
first year roll out with data availability ranging from comprehensive numbers for various solid 
waste and recycling categories to very limited data on solid waste disposal. Several other states 
have already signed up to participate and more expected as the project moves forward. A 
spreadsheet of the data provided will be provided after QA and QC is completed in April. 
This methodology will be used primarily by EPA and will be national in its focus with the 
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EPWI0054/0072 

capability to be broadened to state and regional levels at a later date. EPA intends to make the 
methodology and the data as transparent as possible and will need the ability to have access 
and use the methodology and data at the conclusion of the contract. EPA will require that the 
standard federal CBI requirements be maintained as needed with sufficient aggregation to 
protect proprietary data sources. EPA will take the necessary steps of posting a Federal Register 
Notice to authorize the contractor to have access to any CBI related data. 

Expect to use publically available data or data and information already privately collected by 
other third parties that can be procured and contractors already have access to or used before. 
No Information Collection Request (ICR) is planned. The cap of9 individuals for the same 
question will be required. 

The scope is to use data sources from existing studies in combination with other available data 
and create an updated and improved national recycling economic impact methodology. EPA 
will consider all suggestions regarding methodology improvements and the tools used to create 
it. Initial recommendations made by ERG are posted on EPA's Recycling Market Development 
website: http://www.epa.gov/wastes/conserve/tools/rmd/rei-rw/index.htm. While EPA 
prefers a more complex and vibrant model like REM I, any input/output modeling or other 
approach that facilitate transparency and clearly understood data and methodology will be 
considered. Open sourced non-proprietary approaches are encouraged. 

DELIVERABLES DUE DATES 
Initial Meeting Within 10 calendar days of contract execution 

Draft methodology and preliminary Within 60 calendar days of initial meeting 
recommendations 

EPA has up to 30 calendar days for each review 
Final methodology and recommendations Within 15 calendar days after ORCR comments 

on draft methodology and recommendations 
Transfer all original data and reference Within 10 calendar days after the completion of 
materials collected during the task all three tasks. 

TASK 2. GENERATE THE NEW REI REPORT (Task Area 7 of Base Contract SOW) 

Taking the methodology developed and approved in task 1, the contractor shall generate a new 
REI Report. The report will provide the national recycling economic impact including jobs, 
taxes, total income and direct economic impacts, Indirect and induced economic benefits and 
federal, state, and local tax revenue generated by recycling and reuse. It will also include landfill 
cost avoidance and projections of economic impacts for improving recycling rates from present 
national recycling rates (see most recent MSW Report) to SO% and 75% national recycling rates. 
Another way of looking at the latter would be to calculate "potential" of material not being 
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EPWI 0054/0072 

collected or disposed. (A copy of the working papers of the MSW Report have been provided.} 

The report will include colorful and easy to read charts, graphs and include summary 
infographics comparable to the MSW Characterization report infographics that can be used for 
conventional and social media outlets in sharing the story. The report should include an 
executive summary of 12 to 15 pages, Introduction, data characterization, study methodology, 
study results, identification of data gaps, and opportunities for Improvement and 
recommendations for future efforts. The original report was 158 pages with several dozen 
tables and over a dozen figures, expect similar quantities if not more since this needs to be as 
transparent as practical. Design and plan for the report to be primarily shown on the EPt\ 
website, so it must be 508 compliant and in PDF format. Plan on one major infographic, a 
separate PDF of the executive summery and the full report. Seeking creative and different 
approaches to sharing the results, for example using the Edward Tufte model of visual 
representation. 

There will be one full review of each written draft deliverable and at least two minor edits. 

DELIVERABLES DUE DATES 
Draft REI Report Within 90 calendar days of EPA approval of the 

methodology 
EPA has up to 30 calendar days for review 

REI Report Within 15 calendar days of Draft approval 
Transfer all original data and reference Within 10 calendar days after the completion of all 
materials collected during the project three tasks. 

TASK 3. GENERATE NEW USABLE JOB CREATION METRICS FOR STATE AND LOCAL USE-(Task 
Area 7 of Base Contract SOW) 

The contractor shall update and expand the job creation metrics for various commodities of 
recyclables and reuse industries. The contractor shall develop comparable jobs per 1,000 tons 
of MSW recycled metrics like the South Carolina example. If practical, seek out other examples 
and assess appropriate ranges based upon demographics for states and localities to use to 
assess the economic impacts in their own jurisdictions. 

The contractor shall provide a complete report on data used, assumptions made and 
methodology adopted to create the recycling and reuse metrics for state and local 
governments. If possible, the metrics need to address waste characterization categories by 
material, container and packaging, durables and non-durables as found in the state data 
measurement sharing template or developed in the MSW Characterization Report. However, 
whenever there is a market based definition and category that can provide better more 
accurate information please provide that alternative. The metrics also need to take into 
account changing waste streams like the decline in fiber, growth in plastic and aseptic 
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packaging and changes in electronics. Recommendations on how to continually update and 
improve these metrics through additional case studies, research and development should be 
included. Also include a review of availability of data, sources and key data or methodology 
and metrics gaps. 

The scope is to update and improve the existing recycling metrics; provide at least one recycling 
and reuse metric for use at the local, state, regional and national level and provide 
recommendations for additional metrics and improvements. The jobs per 1,000 tons metric 
will be used in the State Measurement Data Sharing Program and as a generic rule of thumb in 
assessing recycling market development potential. 

There will be one full review of each written draft deliverable and at least two minor edits. 

DELIVERABLES DUE DATES 
Draft Report on REI metrics Within 45 calendar days from EPA methodology 

approval or mutually agreed time after initial 
meeting 
EPA has up to 30 calendar days for review 

Final Report on REI metrics Within 15 calendar days of Draft approval 
Transfer all original data and reference Within 10 calendar days after completion of task 3. 
materials collected during the project 

Part 3- Other information 

Communications 

Contractor should anticipate biweekly teleconferences as needed between deliverable times 
lasting an average of 30 to 45 minutes each. 

Period of Performance 

The Period of Performance for this Task Order shall conclude 12 months from contract award 
date. 

Deliverables 

Please provide all deliverables, source documentation and all supporting research and 
documentation of the methodology, report and recommendations electronically by email and 
one hard copy to the TOCOR and alternative TOCOR in Microsoft Office 2013 compatible 
products including (Word, Access, Excel, Publisher, and Power Point). 
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References 
MSW Characterization Report 

Partial list of selected economic impact studies 
National Recycling Focus 

US EPA, US Recycling Economic Information Project. 

Tell us Institute with Sound Resource Management for Recycling Works!, More Jobs, Less 

Pollution: Growing the Recycling Economy in the U.S., 2011. 

National with some State and Congressional Breakdown 

Institute of Scrap Recyclers Industries, Inc. {ISRI), Economic Impact Study U.S.-Based Scraf!. 

Recycling Industry 2011. Updated in 2013. 

Regional Recycling Focus 
NERC NRC REI Report (1994 and 2000) 

Northeast Recycling Council (NERC), Recycling Economic Information Study Update: Delaware, 

Maine, Massachusetts, New York, and Pennsylvania FINAL REPORT. February, 2009 

Southeast Recycling Development Council (SERDC) lists of state economic impact related 

reports. 

State Recycling Focus 
Arizona (1996) 

REI related California, Florida, Indiana, Nebraska, Ohio, Illinois, Minnesota, Wisconsin and 

Missouri {2000-2001) 

California Integrated Waste Management Board (CIWMB) now CaiRecycle, The Economic 

Impact of Waste Disposal and Diversion in California, 2001. (University of California, Berkeley, 

1M PLAN) 

Connecticut Resources Recovery Authority, The Economic Impact on Connecticut from Recycling 

Activity, 2012. (Used IMPLAN.) 

Illinois DCCA (2002) 

Illinois Recycling Coalition and Illinois DCEO, 2010 Recycling Economic Information Study Update 

for Illinois. (DSM Environmental, whole model) 

Indiana (2001) 
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EPW I 0054/0072 
Indiana Recycling Coalition, The untapped job potential of Indiana's recycling industry, 2013. 
(Bowen Center for Public Affairs, Ball State University) 

Iowa (1996, 2001) 

Iowa Department of Natural Resources (Iowa DNR), Economic Impacts of Recycling in Iowa, 
2007. (RW Beck, 1/0 used) 

Massachusetts (2004) 

Michigan (2001) 

Missouri's Environmental Improvement and Energy Resources Authority {EIERA), Missouri 
Recycling Economic Information Study MORElS, 2003. (Institute of Public Policy, Truman School 
of Public Policy, University of Missouri- Columbia). Updated in 2006. 

Missouri Organization of Recyclers (MORA) Recycling in Missouri: Expanding our economy 
Strengthening our communities Improving our environment A 2013 Progress Report, 2013. 

Missouri grant impact ROI reference 

Minnesota Office of Environmental Assistance, now Minnesota Pollution Control Agency 
(MPCA), Minnesota's Recycling Industries: Economic Activity Summary, 2002. 

Montana DEQ (2004) 

North Carolina (2008) 

North Carolina Department of Environment and Natural Resources, Recycling Business 
Assistance Center (RBAC) Employment Trends in North Carolina's Recycling Industry, 2010. 

North Carolina Department of Environment and Natural Resources, Recycling Business 
Assistance Center (RBAC) Employment Trends in North Carolina's Recycling Industry, 2013 

Ohio Department of Natural Resources (Ohio DNR), Ohio Recycling Economic Information Study 
2001. (RW Beck, NRC) 

Pennsylvania (2007) 

South Carolina Department of Health and Environmental Control and the S.C. Department of 
Commerce, The Economic Impact of the Recycling Industry in South Carolina, 2006. (College of 

Charleston, IMPLAN) 
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Virginia Department of Environmental Quality {VA DEQ), The Economic Benefits o(Recyclinq in 

Virginia, >2007. (Thomas Jefferson Program in Public Policy At the College of William and Mary) 

Washington Survey of Washington State's Recycling·lndustry {1992 and updates) 

Local Government 
St. louis- Jefferson Solid Waste Management District, St. Louis Metropolitan Area Recycling 
Economic Information Study (SLMAREIS} 2002. (College of Business Administration, University 
of Missouri -St. louis and University of Missouri Outreach and Extension) 

Seattle/King County 

Broader Sustainability or "Green" Focus 
State of California Employment Development Department, California's Green Economy, 
Summary of Survey Results, 2010. 

Bureau of labor Statistics Measuring Green Jobs 

Recycling Job Metrics 

Type of Op~~!!~.!l----·-·­
Product Reuse 

Jobs per 10,000 TPY 

Computer Reuse 
Textile Reclamation 
Misc. Durables Reuse 
Wooden Pallet Repair 
Recycling-based Manufacturers 
Paper Mills 

Glass Product Manufacturers 
Plastic Product Manufacturers 
Conventional Materials Recovery Facilities 
Com posting 
Landfill and Incineration 
TPY =tons per year Note: Figures are based on Interviews with select facilities around the 
country. Source: Institute for local Self-Reliance, Washington, DC, 1997. 
http://www.ilsr.org/recycling-means-business/ 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Code} 

A 
A 

BT ASSOCIATES INC. 
ttn: l(b)(4) I 

4550 MONTGOMERY AVENUE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

PR-SRRPOD-15-00024 
7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

SUITE 800 NORTH 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X B ETHESDA MD 208143343 EP-W-10-054 
0072 
1 OB. DATED (SEE ITEM 13) 

CODE 058595539 FACILITY CODE 05/22/2014 
11. THIS ITEM ONLY APPUE5 TO AME NDMENT5 OF 50UCIT AllONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers O is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the folloWing methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$45,978.59 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. rmgEcR~~GI~ ~~~E~: ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropria~ondate, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.232-22 Limitation of Funds (APR 1984) 
D. OTHER (Speafy type of modrfication and authonty) 

E. IMPORTANT: Contractor 0 is not, IRJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicita~onlcontract subject matter where feasible.) 

DUNS Number: 058595539 
Recycling Economic Impact (REI) Metrics 

TOPO: Kent Foerster Max Expire Date: 04/30/2015 
The purpose of this bilateral modification is to: 

1) Deobligate funds; and 

2) Modify the total task order obligation/funding amount. 

Funds in the amount of $45,978.59 are hereby deobligated from line 

14-15-B-31M-302DA1-2585-1431MRP008-001. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Carolyn Mosinski 

158. CONTRACTORIOFFEROR 

(Signat~ of person authonzed to sign} 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16C. DATE SIGNED 

ElECTRONIC 
SlONATURE 11/06/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

This modification is for the purpose of payment 
adjustment. Funding in the same amount 
deobligated on this modification will be 
reobligated with funding from Task Order 71 via 
DCN PDP020. 

The total task order funding amount is hereby 
reduced by $45,978.59, from $148,413.02 to 
$102,434.43, which the Contractor is not 
authorized to exceed. The Contractor exceeds this 
amount at its own risk. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: -$45,978.59 
New Total Amount for this Version: $102,434.43 
New Total Amount for this Award: $102,434.43 
Obligated Amount for this Modification: 
-$45,978.59 
New Total Obligated Amount for this Award: 
$102,434.43 
Requisitioner changed 

from 

to Reconstruct User 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $148,413.02 to $102,434.43 
Obligated Amount for this modification: 
-$45,978.59 

CHANGES FOR DELIVERY LOCATION: HPOD RRB 
Amount changed from $148,413.02 to $102,434.43 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-31M-302DA1-2585-1431MRP008-001 
Amount changed from $148,413.02 to $102,434.43 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 
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SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNO'M.EDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $45,978.59 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.232-22 Limitation of Funds (APR 1984) 

E.IMPORTANT: Contractor [R] is not. 0 is required to sign this document and retum 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF saefjon headings, induding solicitation!oontract subject matter where feasible.) 

DUNS Number: 058595539 

Recycling Economic Impact (REI) Metrics 

TOPO: Kent Foerster Max Expire Date: 04/30/2015 

The purpose of this modification is as follows: 
1) To make an obligation for the purpose of payment adjustments; 
2) To shift funds using DCN PDP020 from task order no. 71 (via modification 4) 

task order under contract number EP-W-10-054; and 

to this 

3) To modify the total task order obligation amount. 

This modification is administrative in nature, as it is to shift funds in the amount of 
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. REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_054 /00?2/00 2 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

$45,978.59 using DCN no. PDP020 from task order 
no. 71 to this task order in order to facilitate 
payment adjustments. 

Funds in the amount of $45,978.59 are hereby 
obligated from line 
13-14-B-31P-302DA1-2585-1331PDP020-001. 

The total task order funding amount is hereby 
increased by $45,978.59, from $102,434.43 to 
$148,413.02, which the Contractor is not 
authorized to exceed. The Contractor exceeds this 
amount at its own risk. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: $45,978.59 
New Total Amount for this Version: $148,413.02 
New Total Amount for this Award: $148,413.02 
Obligated Amount for this Modification: $45,978.59 
New Total Obligated Amount for this Award: 
$148,413.02 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $102,434.43 to $148,413.02 
Obligated Amount for this modification: $45,978.59 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-31M-302DA1-2585-1431MRP008-001 
Percent changed from 100 to 69.01984 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-31P-302DA1-2585-1331PDP020-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 31P 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1331PDP020-001 
Quantity: 0 
Amount: $45,978.59 
Percent: 30.98016 
Subject To Funding: N 
Payment Address: 
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RTP Finance Center 
us Environmental Protection Agency 
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Payment: 
RTP Finance Center 
US Environmental Protection Agency 
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separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
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See Schedule 
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Recycling Economic Impact (REI) Metrics 

TOCOR: Kent Foerster Max Expire Date: 06/30/2015 
The purpose of this bilateral modification is to: 

1) Incorporate the revised statement of work dated March 31, 2015 (10 pages); and 
2) Extend the period of performance. 

The period of performance end date for this task order is hereby extended to June 30, 2015. 
This extension is needed due to delays beyond the contractor's control. This extension is 
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NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

at no additional cost to the Government. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
2015-04-30 to 2015-06-30 
Total Amount for this Modification: $0.00 
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109 TW Alexander Drive 
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EPVV10054/0072/003 

Recycling Economic Impact Metrics 
Statement of Work 

March 31, 2015 

Part 1- General Information 

BACKGROUND-- Recycling Economic Impact Metrics 

The US Environmental Protection Agency (EPA) through a cooperative agreement with the 
National Recycling Coalition (NRC), 16 states and the Northeast Recycling Council (NERC) did 
the seminal work demonstrating the importance of recycling and reuse to the US economy in 
the 1990's. This initial US Recycling Economic Information Project (REI) is the foundation of 
numerous states' and regions' efforts to create updated and more localized studies on the 
impact of recycling. Various trade associations, states, local governments and nongovernment 
organizations (NGOs) have also explored the direct economic impacts, indirect and induced 
economic benefits and federal, state, and local tax revenue generated by recycling and reuse. 
Several states updated the original REI methodology to characterize a more precise view of the 
economic impacts. 

Others states, like California and Oregon and the U.S. Department of Labor have taken a 
broader sustain ability, sustainable materials management and green jobs point of view. A 
partial listing of some of these state, regional and other trade/NGO job studies are found in 
Part 3- Other Information. Some states also developed recycling market development 
directories to connect industries seeking to use recycled materials and to encourage demand 
for such products. These directories vary dramatically in breadth, visibility and how up to date 
they are especially in the context of all of the state and local budget cuts over the last decade. 
So while the need for accurate and useful data grows the capabilities and access to such tools 
have been restrained. 

During the same timeframe of the initial REI effort, EPA supported the development of case 
studies and The Institute for local Self Reliance (ISLR) developed a generic job per 10,000 tons 
per year for selected reuse and recycling operations. (See Part 3.) These remain the best but 
very dated comparison information available. The Container Recycling Institute and Tennessee 
have also developed job creation and economic impact analysis and Missouri did a Recycling 
Grant Return on Investment (ROI) calculation. In 2006, a South Carolina study conservatively 
estimated 1.68 jobs per 1,000 tons of MSVV recycled. In Missouri, studies on the impact of 
grant programs showed that recycling and reuse industries are pure job creators and provide a 
greater return on investment for recycling market development than conventional economic 
development investments. EPA is seeking comparable and more up to date job creation, 
market development investment and per capita metrics for national, regional and state 
application. 
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This effort is part of a broad range of efforts to deal with the national recycling rate growing 
slowly over the last decade and facilitating the transition from waste management to 
sustainable materials management which is over a decade old, but only beginning to get 
traction. EPA convened a National Dialogue on Sustainable Financing of Recycling: Consumer 
Packaging in 2010-2011 that looked at optimization of existing components of the recycling 
system; identification of mechanisms to address shortfalls in the current recycling system 
(including the need for long-term financing and opportunities for fully utilizing the existing 
value chain) and maximization of the source reduction, collection, reuse, and recycling of 
packaging and printed materials. Out of this effort, a trade association called AMERIPEN 
continued the research by completing a 100 cities study assessment of the materials 
management infrastructure in the United States. The assessment included a web-based 
knowledge map. Other optimization assessments are underway to build better data collection 
and metrics. 

The updated REI methodology and report combined with new metrics will be added to the tool 
kit for helping local, state and regional planners, waste, material and sustainability managers 
and policy makers assess appropriate investments in infrastructure and policy development. 

PURPOSE AND OBJECTIVES 
The purpose is to create new updated national recycling and reuse job statistics and metrics. 

The objectives are to: 
1. Update the original Recycling Economic Impact (REI) study methodology incorporating 

and aggregating the best of other national, state and regional studies with clear 
definitions and using market based terminology, categories and nomenclature; 

2. Create a transparent, replicable, scalable, verifiable, updatable methodology to 
generate future updates of the REI report with national job creation statistics for 
recycling and reuse; 

3. Generate a new REI Report; 
4. Update generic job per 10,000 tons per year for selected reuse and recycling operations 

and like the South Carolina effort, create generic recycling and reuse metrics of job 
creation for cities and states to use as a guide for Recycling Economic Impact estimation. 
Investigate possible return on investment (ROI) in recycling market development 
projects metrics. 
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Part 2- SCOPE OF WORK 

The work to be completed and the schedule of deliverables are included in the tasks and 
subtasks detailed below. 

TASK lA. UPDATE ORIGINAL REI STUDY METHODOLOGY (Task Area 1, 6 and 7 of Base Contract 
SOVV) 

Based upon existing public data, case studies and research and readily available methodologies, 
the contractor shall develop an updated national REI study methodology. The methodology 
shall be as transparent, replicable, verifiable, and updatable, as practicable. The methodology 
must include the direct economic impacts, indirect and induced economic benefits and federal, 
state, and local tax revenue generated by recycling, remanufacturing and reuse. This should 
include the entire value chain of collection, sorting and processing in addition to end users. 
Categorization of the supply and demand sectors needs to be clearly identified between the 
recycling industries, recycling reliant industries and reuse and remanufacturing industries. 
There should be clear definitions primarily from the state data measurement sharing program 
and the use of existing trade commerce terminology for each commodity and packaging sectors 
(within paper, plastics, glass, ferrous and non-ferrous, aseptic packaging, etc.) The methodology 
should reflect and be applicable to present and adaptable to future market scenarios. 

Direct economic impacts include the collection and processing involving municipal and private 
collectors, transfer stations and hauling, public curbside collection, material recovery facilities, 
redemption centers and retailers, composting and other organic processing facilities and 
recyclable material wholesalers; recycling manufacturing including glass and steel mills, 
converters, reclaimers and manufacturers, paper and paperboard mills, and nonferrous metal 
manufacturers, pavement mix producers, rubber product manufacturers; reuse and 
remanufacturing and repair of products. Indirect impacts include service based business like 
recycling and reuse equipment manufacturers, consultants and engineers, brokers, 
transporters, accounting firms and office supply companies. Please note any additional direct 
or indirect activities that should be considered and cost them out separately. 

Methodology should show gross activities and true net impact so economic losses that result 
from recycling and reuse (like collection and landfilling) are addressed. The methodology 
should also take into consideration future opportunities to incorporate data collected in the 
state data measurement sharing program template that has been developed by the states with 
EPA support. (A copy of the first national 2012 State Data Measurement Sharing Program 
(SDMSP) template is included in this package.) The SDMSP had twenty states participate in the 
first year roll out with data availability ranging from comprehensive numbers for various solid 
waste and recycling categories to very limited data on solid waste disposal. Several other states 
have already signed up to participate and more expected as the project moves forward. A 
spreadsheet of the data provided will be provided after QA and QC is completed in April. 
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This methodology will be used primarily by EPA and will be national in its focus with the 
capability to be broadened to state and regional levels at a later date. EPA intends to make the 
methodology and the data as transparent as possible and will need the ability to have access 
and use the methodology and data at the conclusion of the contract. EPA will require that the 
standard federal CBI requirements be maintained as needed with sufficient aggregation to 
protect proprietary data sources. EPA will take the necessary steps of posting a Federal Register 
Notice to authorize the contractor to have access to any CBI related data. 

Expect to use publically available data or data and information already privately collected by 
other third parties that can be procured and contractors already have access to or used before. 
No Information Collection Request (ICR) is planned. The cap of 9 individuals for the same 
question will be required. 

The scope is to use data sources from existing studies in combination with·other available data 
and create an updated and improved national recycling economic impact methodologv. EPA 
will consider all suggestions regarding methodology improvements and the tools used to create 
it. Initial recommendations made by ERG are posted on EPA's Recycling Market Development 
website: http://www.epa.gov/wastes/conserve/tools/rmd/rei-rw/index.htm. While EPA 
prefers a more complex and vibrant model like REM I, any input/output modeling or other 
approach that facilitate transparency and clearly understood data and methodology will be 
considered. Open sourced non-proprietary approaches are encouraged. 

DELIVERABLE$ DUE DATES 
Initial Meeting Within 10 calendar days of contract execution 

Draft methodology and preliminary Within 60 calendar days of initial meeting 
recommendations 

EPA has up to 30 calendar days for each review 
Final methodology and recommendations Within 15 calendar days after ORCR comments 

on draft methodology and recommendations 
Transfer all original data and reference Within 10 calendar days after the completion of 
materials collected during the task all three tasks. 

TASK 2. GENERATE THE NEW REI REPORT (Task Area 7 of Base Contract SOW) 

Taking the methodology developed and approved in task 1, the contractor shall generate a new 
REI Report. The report will provide the national recycling economic impact including jobs, 
taxes, total income and direct economic impacts, indirect and induced economic benefits and 
federal, state, and local tax revenue generated by recycling and reuse. It will also include landfill 
cost avoidance and projections of economic impacts for improving recycling rates from present 
national recycling rates (see most recent MSW Report) to SO% and 75% national recycling rates. 
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Another way of looking at the latter would be to calculate "potential" of material not being 
collected or disposed. (A copy of the working papers of the MSW Report have been provided.) 

The report will include colorful and easy to read charts, graphs and include summary 
infographics comparable to the MSW Characterization report infographics that can be used for 
conventional and social media outlets in sharing the story. The report should include an 
executive summary of 12 to 15 pages, introduction, data characterization, study methodology, 
study results, identification of data gaps, and opportunities for improvement and 
recommendations for future efforts. The original report was 158 pages with several dozen 
tables and over a dozen figures, expect similar quantities if not more since this needs to be as 
transparent as practical. Design and plan for the report to be primarily shown on the EPA 
website, so it must be 508 compliant and in PDF format. Plan on one major infographic, a 
separate PDF of the executive summery and the full report. Seeking creative and different 
approaches to sharing the results, for example using the Edward Tufte model of visual 
representation. 

There will be one full review of each written draft deliverable and at least two minor edits. 

March 31, 2015 Revision: Draft due April13, 2015. 
DELIVERABLES DUE DATES 
Draft REI Report Within 90 calendar days of EPA approval of the 

methodology 
EPA has up to 30 calendar days for review 

REI Report Within 15 calendar days of Draft approval 
Transfer all original data and reference Within 10 calendar days after the completion of all 
materials collected during the project three tasks. 

TASK 3. GENERATE NEW USABLE JOB CREATION METRICS FOR STATE AND LOCAL USE··(Task 
Area 7 of Base Contract SOW) 

The contractor shall update and expand the job creation metrics for various commodities of 
recyclables and reuse industries. The contractor shall develop comparable jobs per 1,000 tons 
of MSW recycled metrics like the South Carolina example. If practical, seek out other examples 
and assess appropriate ranges based upon demographics for states and localities to use to 
assess the economic impacts in their own jurisdictions. 

The contractor shall provide a complete report on data used, assumptions made and 
methodology adopted to create the recycling and reuse metrics for state and local 
governments. If possible, the metrics need to address waste characterization categories by 
material, container and packaging, durables and non-durables as found in the state data 
measurement sharing template or developed in the MSW Characterization Report. However, 
whenever there is a market based definition and category that can provide better more 
accurate information please provide that alternative. The metrics also need to take into 
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account changing waste streams like the decline in fiber, growth in plastic and aseptic 
packaging and changes in electronics. Recommendations on how to continually update and 
improve these metrics through additional case studies, research and development should be 
included. Also include a review of availability of data, sources and key data or methodology 
and metrics gaps. 

The scope is to update and improve the existing recycling metrics; provide at least one recycling 
and reuse metric for use at the local, state, regional and national level and provide 
recommendations for additional metrics and improvements. The jobs per 1,000 tons metric 
will be used in the State Measurement Data Sharing Program and as a generic rule of thumb in 
assessing recycling market development potential. 

There will be one full review of each written draft deliverable and at least two minor edits. 

March 31, 2015 Revision: Draft due April13, 2015. 
DELIVERABLE$ DUE DATES 
Draft Report on REI metrics VVithin 45 calendar days from EPA methodology 

approval or mutually agreed time after initial 
meeting 
EPA has up to 30 calendar days for review 

Final Report on REI metrics VVithin 15 calendar days of Draft approval 
Transfer all original data and reference VVithin 10 calendar days after completion of task 3. 
materials collected during the project 

Part 3- Other information 

Communications 

Contractor should anticipate biweekly teleconferences as needed between deliverable times 
lasting an average of 30 to 45 minutes each. 

Period of Performance 

The Period of Performance for this Task Order shall conclude 12 months from contract award 
date. 

Deliverables 

Please provide all deliverables, source documentation and all supporting research and 
documentation of the methodology, report and recommendations electronically by email and 
one hard copy to the TOCOR and alternative TOCOR in Microsoft Office 2013 compatible 
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products including (Word, Access, Excel, Publisher, and Power Point). 

References 
MSW Characterization Report 

Partial list of selected economic impact studies 
National Recycling Focus 
US EPA, US Recycling Economic Information Project. 

Tell us Institute with Sound Resource Management for Recycling VVorks!, More Jobs, Less 
Pollution: Growing the Recycling Economy in the U.S., 2011. 

National with some State and Congressional Breakdown 
Institute of Scrap Recyclers Industries, Inc. (ISRI), Economic Impact Study U.S.-Bosed Scrg_p 
Recycling Industry 2011. Updated in 2013. 

Regional Recycling Focus 
NERC NRC REI Report (1994 and 2000) 

Northeast Recycling Council (NERC), Recycling Economic Information Study Update: Delaware, 
Maine, Massachusetts, New York, and Pennsylvania FINAL REPORT. February, 2009 

Southeast Recycling Development Council (SERDC) lists of state economic impact related 
reports. 

State Recycling Focus 
Arizona (1996) 

REI related California, Florida, Indiana, Nebraska, Ohio, Illinois, Minnesota, Wisconsin and 
Missouri (2000-2001) 

California Integrated Waste Management Board (CIWMB) now Cal Recycle, The Economic 
Impact of Waste Disposal and Diversion in California, 2001. (University of California, Berkeley, 
IMP LAN} 

Connecticut Resources Recovery Authority, The Economic Impact on Connecticut [rom Recycling 

Activity, 2012. (Used IMPLAN.) 

Illinois DCCA (2002} 

Jllinois Recycling Coalition and Illinois DCEO, 2010 Recycling Economic Information Study Update 

for Illinois. (DSM Environmental, whole model) 
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Indiana (2001) 

Indiana Recycling Coalition, The untapped job potential of Indiana's recycling industry, 2013. 
(Bowen Center for Public Affairs, Ball State University) 

Iowa (1996, 2001) 

Iowa Department of Natural Resources (Iowa DNR), Economic Impacts of Recycling in Iowa, 
2007. (RVV Beck, 1/0 used) 

Massachusetts (2004) 

Michigan (2001) 

Missouri's Environmental Improvement and Energy Resources Authority (EIERA), Missouri 
Recycling Economic Information Study MORElS, 2003. (Institute of Public Policy, Truman School 
of Public Policy, University of Missouri- Columbia). Updated in 2006. 

Missouri Organization of Recyclers (MORA) Recycling in Missouri: Expanding our economy 
Strengthening our communities Improving our environment A 2013 Progress Report, 2013. 

Missouri grant impact ROI reference 

Minnesota Office of Environmental Assistance, now Minnesota Pollution Control Agency 
(MPCA), Minnesota's Recycling Industries: Economic Activity Summary, 2002. 

Montana DEQ (2004) 

North Carolina (2008) 

North Carolina Department of Environment and Natural Resources, Recycling Business 
Assistance Center (RBAC) Employment Trends in North Carolina's Recycling lndustrv, 2010. 

North Carolina Department of Environment and Natural Resources, Recycling Business 
Assistance Center (RBAC) Employment Trends in North Carolina's Recycling Industry, 2013 

Ohio Department of Natural Resources (Ohio DNR), Ohio Recycling Economic Information Study 
2001. (RW Beck, NRC) 

Pennsylvania (2007) 
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South Carolina Department of Health and Environmental Control and the S.C. Department of 
Commerce, The Economic Impact of the Recycling Industry in South Carolina, 2006. (College of 
Charleston, IMPLAN) 

Virginia Department of Environmental Quality (VA DEQ), The Economic Benefits o(Recyclinq in 
Virginia, >2007. (Thomas Jefferson Program in Public Policy At the College of William and Mary) 

Washington Survey of Washington State's Recycling Industry (1992 and updates) 

Local Government 
St. Louis- Jefferson Solid Waste Management District, St. Louis Metropolitan Area Recvclinq 
Economic Information Study (SLMAREIS) 2002. (College of Business Administration, University 
of Missouri- St. Louis and University of Missouri Outreach and Extension) 

Seattle/King County 

Broader Sustainability or "Green" Focus 
State of California Employment Development Department, California's Green Economy. 
Summary of Survey Results, 2010. 

Bureau of Labor Statistics Measuring Green Jobs 

Recycling Job Metrics 

Type of Operation 

Product Reuse 

Jobs per 10,000 TPV 

Computer Reuse 296 
Textile Reclamation 85 
Misc. Durables Reuse 62 
Wooden Pallet Repair 28 
Recycling-based Manufacturers 25 
Paper Mills 18 
Glass Product Manufacturers 26 
Plastic Product Manufacturers 93 
Conventional Materials Recovery Facilities 10 
Composting 4 
Landfill and Incineration 1 

TPY =tons per year Note: Figures are based on interviews with select facilities around the 
country. Source: Institute for Local Self-Reliance, Washington, DC, 1997. 
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http://www.ilsr.org/recycling-means-business/ 
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The purpose of this modification is to extend the period of performance through 02/29/2016. 

The total estimated price ceiling is hereby increase by $182,659.36 to the new total 

amount of $331,072.38. 

This modification also adds incremental funding in the amount of $49,899.00 to this Task 
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
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ORDER NO. IN ITEM 10A. 
FAR 52.243-3 Chanqes· FAR 52.232-22 Limitation of Funds 
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Speafy type of modification and authonty) 

E. IMPORTANT: Contractor O is not. 00 is required to sign this document and return 1 copies to the issuing office. 
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The purpose of this modification is to approve the contractor's Technical and Price 

proposal dated September 14, 2015, which removes tasks 6A and 6B from the Statement of 

Work. This modification brings the total price ceiling down by $205,202.43 to a new total 

estimated price of $274,282.97 for this Task Order. 

This modification also adds incremental funding in the amount of $75,970.95. The new total 
amount of funding obligated to this Task Order is now $274,282.97. This Task Order is fully 

funded. The contractor shall not work beyond this point. All other terms and conditions 
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15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTORIOFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christie M. Deskiewicz 

168. UNITED STATES OF AMERICA 
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(Signature of Contracting Otricerj 

1€C. DATE SIGNED 

10/27/2015 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-0 54 /00?2/007 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. 

(A) 

remain the same. 

LIST OF CHANGES: 

SUPPliES/SERVICES 

(B) 

Reason for Modification : Change Order 
Total Amount for this Modification: -$205,202.43 
New Total Price Ceiling for this Task Order 
changed from $479,485.40 to $274,282.97 
Obligated Amount for this Modification: $75,970.95 
Incremental Funded Amount changed: from 
$198,312.02 to $274,282.97 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-31M-302DA1-2585-1531MRP025-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 31M 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1531MRP025-001 
Amount: $75,970.95 
Subject To Funding: N 

Delivery Location Code: HPOD RRB 
HPOD RRB 
US Environmental Protection Agency 
USEPA Ronald Reagan Building (RRB) 
1300 Pennsylvania Avenue NW 
Washington de 20004 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/19/2014 to 02/29/2016 

NSN 7540-01·152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

008 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stoto and ZIPCoao) 

T ASSOCIATES AB 
A ttn: l (b)(4) 

INC. 
I 

4550 MONTGOMERY AVENUE 
SUITE 800 NORTH 
BETHESDA MD 208143343 

CODE 058595539 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. X EP-W-10-054 
0072 
10B. DATED (SEE ITEM 13) 

05/22/2014 
11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOUCITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNO'M.EDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 10A. 
FAR 52.243-3 Chanqes· B.3 Period of the Contract 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not. 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solidtation/contract subject matter where feasible.) 

DUNS Number: 058595539 
Recycling Economic Impact (REI) Metrics 
TOCOR: Kent Foerster Max Expire Date: 04/29/2016 
The purpose of this modification is to extend the period of performance for this Task Order 
to 4/29/2016 at no cost to continue on-going deliverables. All other terms and conditions 
remain the same. 

LIST OF CHANGES: 
Reason for Modification : Change Order 
Period Of Performance End Date changed from 29-FEB-16 to 29-APR-16 
Maximum Potential Expiration Date changed to : 04/29/2016 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 
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15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152-S070 

Previous edition unusable 
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(Signature of Contracting Omcer) 

16C. DATE SIGNED 

10/26/2016 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
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NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 05/19/2014 

NSN 7540-01·152-8067 

Agency 

to 04/29/2016 

. 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
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